Republic of the Philippines
**DEPARTMENT OF SCIENCE AND TECHNOLOGY**
General Santos Avenue, Bicutan, Taguig, City

**MEMORANDUM OF AGREEMENT**

Program Title: **ACCELERATED R&D PROGRAM FOR CAPACITY BUILDING OF RESEARCH AND DEVELOPMENT INSTITUTIONS AND INDUSTRIAL COMPETITIVENESS: NICHE CENTERS IN THE REGIONS FOR R&D (NICER) PROGRAM: PILI RESEARCH AND DEVELOPMENT (R&D) CENTER**

Project Title:
**Project 1: Pili Genetic Resources in Catanduanes, Sorsogon and Albay Provinces**
**Project 2: Geo-mapping and Characterization of Pili Farms in Four Major Producing Provinces in the Bicol Region (Sorsogon, Albay, Camarines Sur and Camarines Norte)**
**Project 3: Enhancing Pilinut Propagation and Distribution System**
**Project 4: A Comprehensive PILI (*Canarium ovatum Engl.*) Information System Utilizing Web 2.0 Technologies: A Roadmap Towards KM Buildup**
**Project 5: Identification and Regional Benchmark Survey of Emerging Diseases of Pili (*Canarium ovatum Engl.*), Canopy Microbial Diversity, and Molecular Study and Pathogenecity Test Establishment for 'Tayangawon'**
**Project 6: Growth and Yield Response of Pilinut (*Canarium ovatum Engl.*) to Bio-fertilizer Application**
**Project 7: Techno-Mapping and Retro-fitting of Existing Pili Postharvest Processing Equipment in the Bicol Region**

**KNOWN ALL MEN BY THESE PRESENTS:**

This MEMORANDUM OF AGREEMENT is made and entered into by and between:

The **DEPARTMENT OF SCIENCE AND TECHNOLOGY** hereinafter referred to as "**Funding Agency**", a government entity duly existing and created under the laws of the Philippines with principal office address at General Santos Avenue, Bicutan, Taguig City, Philippines, represented herein by its Secretary, **FORTUNATO T. DE LA PEÑA**;

The **PHILIPPINE COUNCIL FOR AGRICULTURE, AQUATIC AND NATURAL RESOURCES RESEARCH AND DEVELOPMENT (PCAARRD)** hereinafter referred to as the "**Monitoring Agency**", a government entity and an attached agency of DOST, duly existing and created under the laws of the Philippines with principal office address at Timugan, Los Baños, Laguna, Philippines, represented herein by its Executive Director, **REYNALDO V. EBORA** for the monitoring of the above-stated **Program** as mandated by law;

-and-

**ARNULFO M. MASCARIÑAS**
President, BU

**REYNALDO V. EBORA**
Executive Director, PCAARRD

**FORTUNATO T. DE LA PEÑA**
Secretary, DOST

ARNULFO M. MASCARIÑAS
President, BU

The **BICOL UNIVERSITY (BU)** hereinafter referred to as the "Implementing Agency", a public university, duly existing and created under the laws of the Philippines with principal office address at Legazpi City, Albay, Philippines, represented herein by its President, **ARNULFO M. MASCARIÑAS**, for the implementation of the above-mentioned program;

WITNESSETH:

***WHEREAS***, the above-mentioned research and development (R&D) program was approved by the DOST-EXECOM on 13 March 2019;

**NOW THEREFORE**, for and in consideration of the foregoing premises, the PARTIES hereby agree to the following terms and conditions:

REYNALDO V. EBORA
Executive Director, PCAARRD

## I. OBJECTIVES OF THE PROGRAM/PROJECTS

**Program: PILI RESEARCH AND DEVELOPMENT (R&D) CENTER**

General:

1. Develop and maintain efficient and comprehensive pili knowledge management system;
2. Characterize the genetic attributes of the existing pili varieties in Bicol and eventually identify the varieties with superior quality for propagation;
3. Develop improved pili nut postharvest processing technologies and facilities
4. Increase the yield and production of pilinut through the identification and utilization of superior quality planting materials, improvement of propagation and distribution system, development of various yield boosting technologies, and conduct of capability building activities for pili nut propagation and plantation establishment.

**Project 1: Pili Genetic Resources in Catanduanes, Sorsogon and Albay Provinces**

Specific: Component 1

1. Document the accession and collecting descriptors of in situ and farmer-named pili varieties, with promising characteristics, native to Catanduanes, Albay and Sorsogon provinces;
2. Collect the site and some plant data of in situ and farmer-named pili varieties, with promising characteristics, native to Catanduanes, Albay and Sorsogon provinces;
3. Collate traditional knowledge from Catanduanes, Albay and Sorsogon pili farmers; Compare the NSIC accredited varieties from Albay with that of the in situ and farmer-named pili varieties from the island of Catanduanes and from the mainland province of Sorsogon; and
4. Develop a pili information system (PIMS) of the data gathered

FORTUNATO T. DE LA PEÑA
Secretary, DOST

**Project 5: Identification and Regional Benchmark Survey of Emerging Diseases of Pili (*Canarium ovatum Engl.*), Canopy Microbial Diversity, and Molecular Study and Pathogenecity Test Establishment for 'Tayangawon'**

Specific:
1. Conduct standard procedures for disease diagnosis caused by animate agents particularly those caused by fungi, fungal-like organism and bacteria;
2. Establish pathogenicity test for 'tayangawon' and to other identified diseases in this study
3. Characterize the symptoms and other abnormalities in flowers, fruits, leaves and roots of pili

**Project 6: Growth and Yield Response of Pilinut (*Canarium ovatum Engl.*) to Bio-fertilizer Application**

Specific:
1. Determine the germination and growth rate of pilinut seedlings applied with bio-fertilizers in the germination bed;
2. Determine the growth rate of potted pilinut seedlings applied with different levels of bio-fertilizers;
3. Determine the growth performance of sexually propagated pilinut seedlings in response to bio-fertilizer application at transplanting time;
4. Determine the effect of bio-fertilizer application at transplanting time on the growth of asexually propagated pilinut;
5. Determine the yield performance of fruit-bearing pilinut trees applied with bio-fertilizers;
6. Evaluate the effect of bio-fertilizer application in pilinut trees grown in 4 different sites in Bicol;
7. Compare the effects of Mykovam and Mykoplus as bio- fertilizers for pilinut;
8. Develop IEC materials

**Project 7: Techno-Mapping and Retro-fitting of Existing Pili Postharvest Processing Equipment in the Bicol Region**

Specific:
1. Identify and assess the current processing technologies adopted by pili processors in the Bicol Region;
2. Verify the operating performance of existing pili postharvest processing equipment;
3. Field-test the existing pili postharvest processing equipment;
4. Design, modify, fabricate and test machines or processes addressing the identified gaps from the techno-mapping and assessment activities conducted;
5. Pilot test and demonstrate the improved machines and postharvest technologies to identified stakeholders;
6. Determine the financial and economic viability for the commercial operation using the improved machines

ARNULFO M. MASCARIÑAS
President, BU

REYNALDO V. EBORA
Executive Director, PCAARRD

FORTUNATO T. DE LA PEÑA
Secretary, DOST

## II. OPERATION OF THE PROGRAM/PROJECTS

The Program shall be undertaken by the **Implementing Agency** in accordance with the approved program proposal (made part hereof as Annex "A") and the Revised DOST-GIA Guidelines (A.O. 009 S. of 2017) and shall be monitored by the **Monitoring Agency**.

## III. FUNDING ASSISTANCE

The **Funding Agency** shall provide grant in the amount of **FORTY-SIX MILLION FOUR HUNDRED FORTY-NINE THOUSAND TWO HUNDRED FIFTY-FOUR PESOS (₱46,449,254.00)** for Three (3) Years with Year 1 grant of **TWENTY-FIVE MILLION FOUR HUNDRED EIGHTY-SEVEN THOUSAND SIX PESOS AND SEVENTY CENTAVOS (₱25,487,006.70).** Of the said amount, **SEVENTEEN MILLION ONE HUNDRED NINETY-NINE THOUSAND PESOS AND TWENTY-TWO CENTAVOS (₱17,199,000.22)** is chargeable against the CY 2019 DOST-GIA funds and the remaining budget shall be charged against the CY 2020 DOST-GIA funds. The grant shall be expended as allocated in the approved Project Line-Item Budget (made part hereof as Annex "B"). The Guidelines on the Grants-in-Aid Program as may be determined by the **Funding Agency** shall govern the implementation of the Program.

The activities, operation of books of accounts and records of the Program shall be subject to reasonable inspection by authorized representatives of the **Funding Agency** and/or **Monitoring Agency**. The **Funding Agency** reserves the right to discontinue the Program or its assistance at any time for cause as determined by the **Funding Agency**, to include but not be limited to, violation of the Grant Agreements, fraud or falsity in the **Implementing Agency's** warranties and representation as provided by the proponent or upon determining that the results which were obtained or reasonably expected do not justify further activity.

All income/interest derived from the Program, if any, and all unexpended balance shall be reported immediately and remitted to the **Funding Agency** by the **Implementing and Monitoring Agencies** after the termination of the Program.

## IV. PROGRAM/PROJECT DURATION

The Program shall be completed within a period of **THREE (3) YEARS with Year 1 grant to cover the period 01 July 2019 to 30 June 2020.** The Parties shall agree on the starting date of implementation, which shall not be later than the date of receipt of funds by the **Implementing and Monitoring Agencies**.

## V. FUND RELEASE AND UTILIZATION

The financial grant shall be released by the **Funding Agency** to the **Implementing Agency** and **Monitoring Agency**, subject to applicable rules and regulations and availability of funds.

**ARNULFO M. MASCARIÑAS**
President, BU

**REYNALDO V. EBORA**
Executive Director, PCAARRD

**FORTUNATO T. DE LA PEÑA**
Secretary, DOST

The **Implementing Agency** shall abide by the applicable rules and regulations on disbursement and utilization as mandated by the **Funding Agency**, to include in particular but not be limited to, rules on direct and indirect costs.

## VI. PROGRAM/PROJECT PROPERTIES

*Program References*: Mention of above-stated Program in any and all publication, literature and information material in whatever media form shall state reference to the DOST as **Funding Agency**, PCAARRD as the **Monitoring Agency** and BU as the **Implementing Agency**. Failure on the part of any party to comply with this provision shall be ground for written documented protest; further, repeated non-compliance with this provision by one party shall allow the aggrieved party to inform affected third parties in writing and require proper attribution through publication, with cost charged against the offending party.

*Intellectual Property (IP):* Ownership and utilization of IPs and Intellectual Property Rights (IPRs) resulting from the Program shall be governed by the Philippine Technology Transfer Act of 2009. The **Implementing Agency** and the Program Leader acknowledge that they have read, understood and hereby agree to be bound by the provisions of the said Act. In case of conflict with other laws, rules or regulations, the said Act shall prevail.

*Records of Equipment*: The Property Officer/s of the **Funding and Implementing Agencies** shall maintain a complete and updated record of all equipment purchased out of the grant funds. Inventory of equipment shall be conducted by the **Monitoring Agency** during the implementation of the Program.

*Ownership of Equipment*: The **Funding Agency** shall initially own all equipment, including but not limited to the fabricated equipment, under its account until it may deem fit to transfer the same to other projects or implementing institutions, subject to existing government accounting and auditing rules. The **Implementing Agency** shall be accountable for the equipment duly receipted until the physical transfer/donation or disposition of ownership, as determined by the **Funding Agency**.

Upon request, the ownership of equipment may be transferred subject to the approval from **Funding Agency**. The **Funding Agency** reserves the right to transfer ownership of such government equipment subject to existing government accounting and auditing laws, rules and regulations.

## VII. ACCOMPLISHMENT AND FINANCIAL REPORTS

The **Implementing Agency** shall submit to the **Monitoring Agency** all technical and financial reports as mandated by the **Funding Agency**, pursuant to applicable rules and regulations. The **Monitoring Agency** shall submit said reports together with their appraisal report to the **Funding Agency** within one (1) month after the receipt thereof. The **Implementing Agency** shall likewise acknowledge the assistance of the **Funding and Monitoring Agencies** in relevant project-related activities.

**ARNULFO M. MASCARIÑAS**
President, BU

**REYNALDO V. EBORA**
Executive Director, PCAARRD

**FORTUNATO T. DE LA PEÑA**
Secretary, DOST

## VIII. GENERAL PROVISIONS

*Amendment:* This Agreement may only be amended in writing and by mutual consent of both parties.

*Authority to Sign:* Each person signing this agreement represents and warrants that he/she is duly authorized to sign this agreement. In the unlikely event that the person signing for the other party is not authorized to do so, the latter agrees to hold the other party/ies harmless for any cause or consequence of the absence/lack of authority to sign.

*Arbitration:* All disputes arising between and among the parties as to interpretation, operation or effect of any clause in the Agreement or any other difference between the parties shall first be resolved amicably. In case of failure, the Rules on Alternative Dispute Resolution (ADR) between national government agencies under Republic Act No. 9285 shall apply.

*Indemnification:* Each party shall indemnify, hold free and harmless, and defend at its own expense the other party/ies from and against all suits, claims, demands, and liabilities of any nature or kind, arising out of acts or omissions of the former, in the performance of any activity in connection with the Program, including those that may be initiated by its employees, workers, agents, subcontractors, or by any other entity or persons against said party by reason of or in connection to the Program.

*Venue:* The parties further agree that in case of legal action requiring court litigations that may arise in the enforcement of this Agreement, the venue of court litigation shall be in the Court of Competent Jurisdiction sitting in Taguig City only.

*Separability Clause:* If any part or provision of this Agreement is held invalid or unconstitutional, the other provisions not affected thereby shall remain in force and in effect.

## IX. COMPLIANCE WITH LAWS AND POLICIES

The **Implementing Agency** shall comply with the provisions of the Philippine Technology Transfer Act of 2009 (Republic Act No. 10055) and its Implementing Rules and Regulations (Joint DOST-IPO Administrative Order No. 02-2010), Guidelines on Intellectual Property Valuation, Commercialization and Information Sharing (Joint DOST-DTI-IPOPHL A.O. No. 001 s. 2012), DOST Intellectual Property Policy (DOST A.O. No. 004 s. 2015), Technology Transfer Protocol (DOST A.O. No. 009 s. 2015), Intellectual Property Management Protocol (DOST A.O. No. 004 s of 2016), Guidelines on the Constitution of the Fairness Opinion Board (FOB) and the Issuance of Fairness Opinion Report (FOR) under R. A. No. 10055 (DOST Memorandum Circular No. 003 s. of 2015), Guidelines on the Fast-Tracked Issuance of FOR under R. A. No. 10055 (DOST M. C. No. 007, s. of 2016), Adoption of the DOST Data Sharing Policy (DOST A. O. No. 003 s. of 2015) and its Implementing Guidelines, the DOST Administrative Order No. 009 Series of 2017 (Revised DOST-GIA Guidelines) and other applicable laws, rules and policies.

**IN CONSIDERATION** of the mutual covenant set forth above, witness our signatures this _____ day of _____, 2019, at _____, Philippines

**ARNULFO M. MASCARIÑAS**
President, BU

**REYNALDO V. EBORA**
Executive Director, PCAARRD

**FORTUNATO T. DE LA PEÑA**
Secretary, DOST

**Funding Agency:**

**DEPARTMENT OF SCIENCE AND TECHNOLOGY**

**FORTUNATO T. DE LA PEÑA**
Secretary

**Monitoring Agency:**

**PHILIPPINE COUNCIL FOR AGRICULTURE, AQUATIC AND NATURAL RESOURCES RESEARCH AND DEVELOPMENT**

**REYNALDO V. EBORA**
Executive Director

**Implementing Agency:**

**BICOL UNIVERSITY**

**ARNULFO M. MASCARIÑAS**
President

**Witnesses:**

**Monitoring Agency:**

**EDNA A. ANIT**
OIC, Crops Research Division, PCAARRD

**Implementing Agency:**

**MARISSA N. ESTRELLA**
Program and Project 5 Leader, BU

**JUDITH R. CHAVEZ**
Project 1 Leader, BU

**VLADIMIR R. FORONDA**
Project 2 Leader, CBSUA

**LESTER M. NARVAEZ**
Project 3 & 6 Leader, BU

**RONNEL R. ATOLE**
Project 4 Leader, PSU

**ESTRELLA A. CALPE**
Project 7 Leader, BU

**Certified Funds Available:**

**HELEN V. GIANAN**
Chief, DOST-Accounting Division

ARNULFO M. MASCARIÑAS
President, BU

REYNALDO V. EBORA
Executive Director, PCAARRD

FORTUNATO T. DE LA PEÑA
Secretary, DOST

## ACKNOWLEDGEMENT

**REPUBLIC OF THE PHILIPPINES ) S.S.**
**CITY OF TAGUIG**

BEFORE ME, A Notary Public for and in _____ this _____ day of _____ personally appeared:

| | Government Issued Identification | Date/Place Issued |
|---|---|---|
| **FORTUNATO T. DELA PEÑA** | D0001828A (Passport No.) | 15 March 2017 DFA, Manila |
| **ARNULFO M. MASCARIÑAS** | EC6374136 (Passport No.) | 12 January 2016 DFA, Legazpi City |
| **REYNALDO V. EBORA** | S0005685A (Passport No.) | 17 August 2017 DFA Manila |

Known to me as the same persons who executed the foregoing instrument and they acknowledged to me that the same is their free and voluntary act and deed and that of the entities they respectively represent.

This instrument, consisting of six (10) pages, including this page, whereon this Acknowledgment is written, signed by the parties together with their instrumental witnesses on each and every page thereof.

WITNESS MY HAND AND SEAL on the date and place first above written.

Doc. No. _____
Page No. _____
Book No. _____
Series of _____

Republic of the Philippines
**DEPARTMENT OF SCIENCE AND TECHNOLOGY**
General Santos Avenue, Bicutan, Taguig, City

**MEMORANDUM OF AGREEMENT**

Program Title: **ACCELERATED R&D PROGRAM FOR CAPACITY BUILDING OF RESEARCH AND DEVELOPMENT INSTITUTIONS AND INDUSTRIAL COMPETITIVENESS: NICHE CENTERS IN THE REGIONS FOR R&D (NICER) PROGRAM: PILI RESEARCH AND DEVELOPMENT (R&D) CENTER**

Project Title: **Project 4: A Comprehensive PILI (*Canarium ovatum Engl.*) Information System Utilizing Web 2.0 Technologies: A Roadmap Towards KM Buildup**

**KNOWN ALL MEN BY THESE PRESENTS:**

This MEMORANDUM OF AGREEMENT is made and entered into by and between:

The **DEPARTMENT OF SCIENCE AND TECHNOLOGY** hereinafter referred to as "**Funding Agency**", a government entity duly existing and created under the laws of the Philippines with principal office address at General Santos Avenue, Bicutan, Taguig City, Philippines, represented herein by its Undersecretary for R&D, **ROWENA CRISTINA L. GUEVARA**;

The **PHILIPPINE COUNCIL FOR AGRICULTURE, AQUATIC AND NATURAL RESOURCES RESEARCH AND DEVELOPMENT (PCAARRD)** hereinafter referred to as "**Monitoring Agency**", a government entity and an attached agency of DOST, duly existing and created under the laws of the Philippines with principal office address at Timugan, Los Baños, Laguna, Philippines, represented herein by its Executive Director, **REYNALDO V. EBORA** for the monitoring of the above-stated **Program** as mandated by law;

-and-

The **PARTIDO STATE UNIVERSITY (PARSU)** hereinafter referred to as the "**Implementing Agency**", a public university, duly existing and created under the laws of the Philippines with principal office address at Rizal St, Goa, Camarines Sur, Philippines, represented herein by its President, **RAUL G. BRADECINA**, for the implementation of the above-mentioned program;

WITNESSETH:

***WHEREAS***, the above-mentioned research and development (R&D) program was approved by the DOST-EXECOM on 13 March 2019;

**RAUL G. BRADECINA**
President, ParSU

**REYNALDO V. EBORA**
Executive Director, PCAARRD

**ROWENA CRISTINA L. GUEVARA**
Undersecretary, DOST

**NOW THEREFORE**, for and in consideration of the foregoing premises, the PARTIES hereby agree to the following terms and conditions:

## I. OBJECTIVES OF THE PROGRAM/PROJECTS

**Program:** **PILI RESEARCH AND DEVELOPMENT (R&D) CENTER**

General:

1. Develop and maintain efficient and comprehensive pili knowledge management system;
2. Characterize the genetic attributes of the existing pili varieties in Bicol and eventually identify the varieties with superior quality for propagation;
3. Develop improved pili nut postharvest processing technologies and facilities
4. Increase the yield and production of pilinut through the identification and utilization of superior quality planting materials, improvement of propagation and distribution system, development of various yield boosting technologies, and conduct of capability building activities for pili nut propagation and plantation establishment.

Specific:

1. Design and develop a comprehensive Pili Information System backend covering logical and physical database components;
2. Design, develop and implement the corresponding Pili Information System frontend incorporating collaborative social network functionalities, visual features, reports generation, and other components;
3. Deploy the Information System in a public IP address and domain name within the BCAARD premises;
4. Integrate Data Analytics and E-Commerce engines into the Information System and interface modules;
5. Establish guidelines, policies, protocols, procedures for the maintenance and operation of the system;
6. Conduct capability building activities/trainings on the stakeholders and BCAARRD staff;
7. Evaluate the Pili information system based on ISO 25010:2011 quality model;

## II. OPERATION OF THE PROGRAM/PROJECTS

The Program shall be undertaken by the **Implementing Agency** in accordance with the approved program proposal (made part hereof as Annex "A") and the Revised DOST-GIA Guidelines (A.O. 009 S. of 2017) and shall be monitored by the **Monitoring Agency**.

**RAUL G. BRADECINA**
President, ParSU

**REYNALDO V. BORA**
Executive Director, PCAARRD

**ROWENA CRISTINA L. GUEVARA**
Undersecretary, DOST

RAUL G. BRADECINA
President, ParSU

REYNALDO V. EBORA
Executive Director, PCAARRD

ROWENA CRISTINA L. GUEVARA
Undersecretary, DOST

## III. FUNDING ASSISTANCE

The **Funding Agency** shall provide grant in the amount of **ONE MILLION ONE HUNDRED EIGHTY THREE THOUSAND ONE HUNDRED TWENTY ONE PESOS (₱1,183,121.00)** for Two (2) Years with Year 1 grant of **SEVEN HUNDRED TWENTY THREE THOUSAND FIVE HUNDRED SIXTY PESOS (₱723,560.00).** Of the said amount, **FOUR HUNDRED SEVENTY THOUSAND THREE HUNDRED TWELVE PESOS (₱470,312.00)** is chargeable against the CY 2019 DOST-GIA funds and the remaining budget shall be charged against the CY 2020 DOST-GIA funds. The grant shall be expended as allocated in the approved Project Line-Item Budget (made part hereof as Annex "B"). The Guidelines on the Grants-in-Aid Program shall govern the implementation of the Program.

The activities, operation of books of accounts and records of the Program shall be subject to reasonable inspection by authorized representatives of the **Funding Agency** and/or **Monitoring Agency**. The **Funding Agency** reserves the right to discontinue the Program or its assistance at any time for cause as determined by the **Funding Agency**, to include but not be limited to, violation of the Grant Agreements, fraud or falsity in the **Implementing Agency's** warranties and representation as provided by the proponent or upon determining that the results which were obtained or reasonably expected do not justify further activity.

All income/interest derived from the Program, if any, and all unexpended balance shall be reported immediately and remitted to the **Funding Agency** by the **Implementing and Monitoring Agencies** upon termination of the Program.

## IV. PROGRAM/PROJECT DURATION

The Project shall be completed within a period of **TWO (2) YEARS with Year 1 covering the period 01 July 2019 to 30 June 2020.** The Parties shall agree on the starting date of implementation, which shall not be later than the date of receipt of funds by the **Implementing and Monitoring Agencies.**

## V. FUND RELEASE AND UTILIZATION

The financial grant shall be released by the **Funding Agency** to the **Implementing Agency** and **Monitoring Agency**, subject to applicable rules and regulations and availability of funds.

The **Implementing Agency** shall abide by the applicable rules and regulations on disbursement and utilization as mandated by the **Funding Agency**, to include in particular but not be limited to, rules on direct and indirect costs.

## VI. PROGRAM/PROJECT PROPERTIES

*Program References*: Mention of above-stated Program in any and all publication, literature and information material in whatever media form shall state reference to the DOST as **Funding Agency**, PCAARRD as **Monitoring Agency** and ParSU as **Implementing Agency**. Failure on the part of any party to comply with this provision shall be ground for written documented protest; further, repeated non-compliance with this provision by one party shall allow the aggrieved party to inform affected third parties in writing and require proper attribution through publication, with cost charged against the offending party.

*Intellectual Property (IP):* Ownership and utilization of IPs and Intellectual Property Rights (IPRs) resulting from the Program shall be governed by the Philippine Technology Transfer Act of 2009. The **Implementing Agency** and the Program Leader acknowledge that they have read, understood and hereby agree to be bound by the provisions of the said Act. In case of conflict with other laws, rules or regulations, the said Act shall prevail.

*Records of Equipment*: The Property Officer/s of the **Funding and Implementing Agency** shall maintain a complete and updated record of all equipment purchased out of the grant funds. Inventory of equipment shall be conducted by the **Monitoring Agency** during the implementation of the Program.

*Ownership of Equipment*: The **Funding Agency** shall initially own all equipment, including but not limited to the fabricated equipment, under its account until it may deem fit to transfer the same to other projects or implementing institutions, subject to existing government accounting and auditing rules. The **Implementing Agency** shall be accountable for the equipment duly receipted until the physical transfer/donation or disposition of ownership, as determined by the **Funding Agency**.

Upon request, the ownership of equipment may be transferred subject to the approval from **Funding Agency**. The **Funding Agency** reserves the right to transfer ownership of such government equipment subject to existing government accounting and auditing laws, rules and regulations.

## VII. ACCOMPLISHMENT AND FINANCIAL REPORTS

The **Implementing Agency** shall submit to the **Monitoring Agency** all technical and financial reports as mandated by the **Funding Agency**, pursuant to applicable rules and regulations. The **Monitoring Agency** shall submit said reports together with their appraisal report to the **Funding Agency** within one (1) month after the receipt thereof. The **Implementing Agency** shall likewise acknowledge the assistance of the **Funding and Monitoring Agencies** in relevant project-related activities.

## VIII. GENERAL PROVISIONS

*Amendment:* This Agreement may only be amended in writing and by mutual consent of both parties.

**RAUL G. BRADECINA**
President, ParSU

**REYNALDO V. EBORA**
Executive Director, PCAARRD

**ROWENA CRISTINA L. GUEVARA**
Undersecretary, DOST

*Authority to Sign:* Each person signing this agreement represents and warrants that he/she is duly authorized to sign this agreement. In the unlikely event that the person signing for the other party is not authorized to do so, the latter agrees to hold the other party/ies harmless for any cause or consequence of the absence/lack of authority to sign.

*Arbitration:* All disputes arising between and among the parties as to interpretation, operation or effect of any clause in the Agreement or any other difference between the parties shall first be resolved amicably. In case of failure, the Rules on Alternative Dispute Resolution (ADR) between national government agencies under Republic Act No. 9285 shall apply.

*Indemnification:* Each party shall indemnify, hold free and harmless, and defend at its own expense the other party/ies from and against all suits, claims, demands, and liabilities of any nature or kind, arising out of acts or omissions of the former, in the performance of any activity in connection with the Program, including those that may be initiated by its employees, workers, agents, subcontractors, or by any other entity or persons against said party by reason of or in connection to the Program.

*Venue:* The parties further agree that in case of legal action requiring court litigations that may arise in the enforcement of this Agreement, the venue of court litigation shall be in the Court of Competent Jurisdiction sitting in Taguig City only.

*Separability Clause:* If any part or provision of this Agreement is held invalid or unconstitutional, the other provisions not affected thereby shall remain in force and in effect.

## IX. COMPLIANCE WITH LAWS AND POLICIES

The **Implementing Agency** shall comply with the provisions of the Philippine Technology Transfer Act of 2009 (Republic Act No. 10055) and its Implementing Rules and Regulations (Joint DOST-IPO Administrative Order No. 02-2010), Guidelines on Intellectual Property Valuation, Commercialization and Information Sharing (Joint DOST-DTI-IPOPHL A.O. No. 001 s. 2012), DOST Intellectual Property Policy (DOST A.O. No. 004 s. 2015), Technology Transfer Protocol (DOST A.O. No. 009 s. 2015), Intellectual Property Management Protocol (DOST A.O. No. 004 s of 2016), Guidelines on the Constitution of the Fairness Opinion Board (FOB) and the Issuance of Fairness Opinion Report (FOR) under R. A. No. 10055 (DOST Memorandum Circular No. 003 s. of 2015), Guidelines on the Fast-Tracked Issuance of FOR under R. A. No. 10055 (DOST M. C. No. 007, s. of 2016), Adoption of the DOST Data Sharing Policy (DOST A. O. No. 003 s. of 2015) and its Implementing Guidelines, the DOST Administrative Order No. 009 Series of 2017 (Revised DOST-GIA Guidelines) and other applicable laws, rules and policies.

**IN CONSIDERATION** of the mutual covenant set forth above, witness our signatures this _____ day of _____, 2019, at _____, Philippines

**RAUL G. BRADECINA**
President, ParSU

**REYNALDO V. EBORA**
Executive Director, PCAARRD

**ROWENA CRISTINA L. GUEVARA**
Undersecretary, DOST

**Funding Agency:**

**DEPARTMENT OF SCIENCE AND TECHNOLOGY**

**ROWENA CRISTINA L. GUEVARA**
Undersecretary for Research & Development

**Monitoring Agency:**

**PHILIPPINE COUNCIL FOR AGRICULTURE, AQUATIC AND NATURAL RESOURCES RESEARCH AND DEVELOPMENT**

**REYNALDO V. EBORA**
Executive Director

**Implementing Agency:**

**PARTIDO STATE UNIVERSITY (ParSU)**

**RAUL G. BRADECINA**
President

**Witnesses:**

**Monitoring Agency:**

**EDNA A. ANIT**
Supervising SRS, Crops Research Division, PCAARRD

**Implementing Agency:**

**MARISSA N. ESTRELLA**
Program Leader, BU

**RONNEL R. ATOLE**
Project 4 Leader, ParSU

**Certified Funds Available:**

**HELEN V. GIANAN**
Chief, DOST-Accounting Division

02-2019-08-1705 ParSU ₱ 458,166.64
02-2019-08-1706 BARMM ₱ 5,648 -

Charge against 3rd qtr NCA. 2019
Y 1 / 2 Years
July 1, 2019 - June 30, 2021

## ACKNOWLEDGEMENT

**REPUBLIC OF THE PHILIPPINES ) S.S.**
**CITY OF TAGUIG**

BEFORE ME, A Notary Public for and in TAGUIG C.TY this _____ day of 20 DEC 2019 personally appeared:

| | Government Issued Identification | Date/Place Issued |
|---|---|---|
| **ROWENA CRISTINA L. GUEVARA** | S0016708A (Passport No.) | 12 September 2019 DFA, Manila |
| **RAUL G. BRADECINA** | EC6518477 (Passport No.) | 19 January 2016 DFA, Legazpi City |
| **REYNALDO V. EBORA** | S0005685A (Passport No.) | 17 August 2017 DFA Manila |

Known to me as the same persons who executed the foregoing instrument and they acknowledged to me that the same is their free and voluntary act and deed and that of the entities they respectively represent.

This instrument, consisting of eight (8) pages, including this page, whereon this Acknowledgment is written, signed by the parties together with their instrumental witnesses on each and every page thereof.

WITNESS MY HAND AND SEAL on the date and place first above written.

RAUL G. BRADECINA
President, ParSU

REYNALDO V. EBORA
Executive Director, PCAARRD

ROWENA CRISTINA L. GUEVARA
Undersecretary, DOST

Doc. No. 45
Page No. 10
Book No. XIX
Series of 2019

RACHEL GINAY[illegible] COPANUT-PANGWI
NOTARY PUBLIC UNTIL DEC. 31, 2019
Notarial Commission Appt. No. 19 (2018-2019)
#22 Gen. Santos Ave., Lower Bicutan, Taguig City
PTR NO. A-4248764/1-3-19, Taguig City
IBP O.R. No. 056215/12-06-18, RSM
MCLE Comp. No. VI-0019686/3-1-2019
ROLL NO. 61627

**DOST-PCAARRD**
Department of Science and Technology
**PHILIPPINE COUNCIL FOR AGRICULTURE, AQUATIC AND NATURAL RESOURCES RESEARCH AND DEVELOPMENT**

ISO 9001:2015

Certificate No. AJA13-0034

**OFFICE OF THE EXECUTIVE DIRECTOR**

November 21, 2019

**DR. ARNULFO M. MASCARIÑAS,**
SUC President IV
Bicol University
Legazpi City, Albay

Dear **Dr. Mascariñas:**

We are pleased to inform you that DOST-PCAARRD has approved your request to change the implementation date of the BU/DOST-PCAARRD/DOST funded program titled **Accelerated R&D Program for Capacity Building of Research and Development Institutions and Industrial Competitiveness: Niche Centers in the Regions for R&D (NICER) Program: Pili Research and Development (R&D) Center** under the leadership of Dr. Marissa N. Estrella, from **July 1, 2019 – June 30, 2022** to **October 1, 2019 – September 30, 2022**.

The approved change of implementation date was agreed upon during the inception meeting held on October 28, 2019 at FTC Hall, BUCAF, Guinobatan, Albay.

We hope that this approval will enable your agency to accomplish the program's planned activities.

Thank you.

Very truly yours,

**JUANITO T. BATALON**
Officer in Charge, OED-RD

cc: The Accounting Office, BUCAF
The COA, BUCAF
DOST-S4C-PMO

COA-DOST-PCAARRD
CRD-AQCSabanal
CRD-M&E, FEBautista
FAD-Accounting

Paseo de Valmayor, Brgy. Timugan, Los Baños, Laguna, Philippines 4030
Tel. No. (63) (49) 554-9670
Fax No. (63) (49) 536-0016; 536-7922
Manila Liaison Office: 2F Metrology Center, ITDI-DOST, Bicutan, Taguig City, Metro Manila 1631/ Tel. No. (63) (2) 837-1651
E-mail: pcaarrd@pcaarrd.dost.gov.ph / http://www.pcaarrd.dost.gov.ph

4/4/5

DOST-PCAARRD
Department of Science and Technology
PHILIPPINE COUNCIL FOR AGRICULTURE, AQUATIC AND NATURAL RESOURCES RESEARCH AND DEVELOPMENT
ISO 9001:2015

Certificate No. AJA13-0034

**CROPS RESEARCH DIVISION**

October 8, 2019

**Dr. Raul G. Bradecina**
SUC President III
Partido State University
Goa, Camarines Sur

**Attention:** **Dr. Ronnel R. Atole**
Project 4 Leader

Dear **Dr. Bradecina:**

The Crops Research Division of the DOST-PCAARRD will conduct an Inception Meeting of the newly-approved program under the DOST's Accelerated R&D Program for Capacity Building of Research and Development Institutions and Industrial Competitiveness: Niche Centers in the Regions for R&D (NICER) titled Pili Research & Development Center which will be held on **October 28, 2019, 8:30 A.M.** at the **Bicol University College of Agriculture and Forestry (BUCAF), Guinobatan, Albay**.

The said activity will launch the abovementioned program and enable the program/project leaders to develop a better understanding of the goals, objectives, expected outputs, and activities of their respective program/projects; define and appreciate the roles and responsibilities of staff and stakeholders to be directly involved in the projects; clarify the work plan, budget and other financial/administrative concerns relative to project implementation; and discuss the monitoring and evaluation guidelines (including reporting system and format).

In this regard, we would like to invite you, Dr. Ronnel R. Atole, other Project Staff involved, accounting staff and COA representative to the said inception meeting.

For further information and/or confirmation, you may contact Mr. Alvin Quiel C. Sabanal, Science Research Specialist I at telephone number (049) 543-1624 or at aqcsabanal@gmail.com.

Attached is the tentative program of activity for your reference.

Thank you.

Very truly yours,

**EDNA A. ANIT**
Officer in Charge

Enc: Tentative program of activity

cc: Dr. Ronnel R. Atole, ParSU
Accounting Office, ParSU
COA, ParSU

Paseo de Valmayor, Brgy. Timugan, Los Baños, Laguna, Philippines 4030
Tel. No. (63) (49) 554-9670
Fax No. (63) (49) 536-0016, 536-7922
Manila Liaison Office: 2F Metrology Center, ITDI-DOST, Bicutan, Taguig City, Metro Manila 1631 / Tel. No. (63) (2) 837-1651
E-mail: pcaarrd@pcaarrd.dost.gov.ph / http://pcaarrd.dost.gov.ph

**INCEPTION MEETING**

**DOST's Accelerated R&D Program for Capacity Building of Research and Development Institutions and Industrial Competitiveness: Niche Centers in the Regions for R&D (NICER)**

**Pili Research & Development Center**

Bicol University College of Agricultural and Forestry Guinobatan, Albay | October 28, 2019

**Tentative Program of Activities**

| TIME | ACTIVITY | IN-CHARGE |
|---|---|---|
| 8:00-8:30 | Registration | **Bicol University (BU) Staff** |
| 8:31 – 8:45 | Invocation<br>Philippine National Anthem | **c/o BU**<br>**c/o BU** |
| | Introduction of Participants | **Mr. Alvin Quiel C. Sabanal**<br>SRS I, CRD-PCAARRD |
| 8:46 – 9:00 | Welcome Remarks | **Pres. Arnulfo M. Mascariñas**<br>President, BU |
| 9:01 – 9:45 | Message of Support and Commitment<br>• Dr. Alberto N. Naperi- President, CBSUA<br>• Dr. Raul G. Bradecina -President, ParSU<br>• Ms. Emelita P. Bagsit- OIC, Office of the Regional Director, DOST Region V | |
| | Overview and Rationale of the Activity | **Dr. Edna A. Anit**<br>OIC, CRD-PCAARRD |
| 9:46 – 10:00 | Group Photo | |
| 10:01 – 10:20 | Presentation of DC, GC, and EXECOM comments and actions taken on the *Pili R&D Center* | **Mr. Alvin Quiel C. Sabanal**<br>SRS I, CRD-PCAARRD |
| 10:21 – 11:30 | Presentation of the Program: *Pili R&D Center* | **Dr. Marissa E. Estrella**<br>Program Leader, BUCAF |
| 11:30-12:00 | Open Forum | |
| 12:00 | Lunch Break | |
| 1:01 – 1:20 | Presentation of DOST-GIA Guidelines:<br>• Fund Releases and Financial Monitoring<br>• M&E Report Requirements<br>• Presentation of the M&E Plan | **Mr. Rolando S. Corpuz**<br>Sr. SRS, CRD-PCAARRD or |
| 1:21-1:40 | Presentation of the S4C Program | **DOST S4C-PMO** |
| 1:41-2:00 | DOST Adoption of Cash Budgeting System and Fund Releases | **DOST S4C-PMO** |
| 2:00-2:30 | Open Forum | |
| 2:31-3:00 | Synthesis and Agreements | **Mr. Rolando S. Corpuz**<br>Sr. SRS, CRD-PCAARRD |
| | Closing Remarks | **DOST Region V** |

Facilitator: **Mr. Rolando S. Corpuz**
Rapporteur: **Mr. Alvin Quiel C. Sabanal**

ACCOUNTABLE FORM NO. 51-C
Revised January, 1992 (ORIGINAL)

**Official Receipt of the Republic of the Philippines**

**No. 2798119 Y**

2798119

Date 01/21/2020

Agency PSU / 2nd Semester 2019-2020 | Fund

Payor Dost

| Nature of Collection | Account Code | Amount |
|---|---|---|
| nicer proj 4. A comprehensive Pili ( | | ₱6,664.00 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| TOTAL | | ₱456,664.00 |

Amount in Words

Four Hundred Fifty Six Thousand Six Hundred Sixty Pesos only

| | Drawee Bank | Number | Date |
|---|---|---|---|
| ☐ Cash | | | |
| ☐ Check | CASH Chk#0 | | |
| ☐ Money Order | LDDAP-ADA | | |

Received the amount stated above.

Recvd 456,664.00 Change 0.00
Balance 0.00

Amata, Alma V.
Collecting Officer

NOTE: Write the number and date of this receipt on the back of check or money order received.

# LIST OF DUE AND DEMANDABLE ACCOUNTS PAYABLE-ADVICE TO DEBIT ACCOUNTS (LDDAP-ADA)

Department: DEPARTMENT OF SCIENCE AND TECHNOLOGY

Entity Name: – OFFICE OF THE SECRETARY

Fund Code: 101

MDS-GSB BRANCH/MDS SUB ACCOUNT NO.: 2182-9000-21

No.: 01101101-09-1701-2019

## I. LIST OF DUE AND DEMANDABLE ACCOUNTS PAYABLE (LDDAP)

| NO | DV NUMBER | CREDITOR: NAME OF PAYEE | PREFERRED SERVICING BANK SAVING/CURRENT ACCOUNT NO. | OBLIGATION REQUEST NO. | ALLOTMENT CLASS (per UACS) | IN PESOS: GROSS AMOUNT | WITHOLDING TAX | NET AMOUNT | REMARKS |
|---|---|---|---|---|---|---|---|---|---|
| | I. Current Year A/Ps | | | | | | | | |
| 1 | 2019090234 | PARTIDO STATE UNIVERSITY (PARSU) (Release of funds for the project: NICER: Project 4. A Comprehensive Pili (Canarium Ovatum Engl) Information System Utilizing Web 2.0 Technologies-A Roadmap Towards KM Buildup) | LBP-GOA, CAMARINES SUR BRANCH #2082-1015-75 | 02-2019-09-1705 | 5021402000 310000100001000 | 456,664.00 | | 456,664.00 | |
| | Sub-Total | | | | | P 456,664.00 | | P 456,664.00 | |
| | II. Prior Years A/Ps | | | | | | | | |
| | | | | | | | | | |
| | Sub-Total | | | | | | | | |
| | Total | | | | | P 456,664.00 | | P 456,664.00 | |

TB 1ACF 27SEP2019 10:51:15 2082-1016-78 PSU-TF
0770-CMORO P456,664.00

I hereby warrant that the above List of Due and Demandable A/Ps was prepared in accordance with existing budgeting, accounting and auditing rules and regulations.

Certified Correct:

HELEN V. GIANAN
Chief Accountant 9/27

I hereby assume full responsibility for the veracity and accuracy of the listed claims, and the authenticity of the supporting documents as submitted by the claimants

Approved:

ROWENA CRISTINA L. GUEVARA
Undersecretary for R&D

## II. ADVICE TO DEBIT ACCOUNT (ADA)

TO: MDS-GSB of the Agency:

Please debit MDS Sub-Account Number: 2182-9000-21

Please credit the accounts of the above listed creditors to cover payment of accounts payable (A/Ps)

TOTAL AMOUNT: FOUR HUNDRED FIFTY SIX THOUSAND SIX HUNDRED SIXTY FOUR PESOS AND 00/100 ONLY (In Words) P 456,664.00

Agency Authorized Signatories

1. JHOVEN G. LITANA
Supervising Administrative Officer
OIC, Office of the Collection and Disbursing Section

2. ROWENA CRISTINA L. GUEVARA
Undersecretary

LDDAP-ADA No.:

Check No.: 101-09-1729-2019

Date of Issue: 2019001729
September 11, 2019

*(Erasures shall invalidate this document)*

NICER Project 4. A Comprehensive Pili (Canarium Ovatum Engl.) Information System Utilizing Web 2.0 Technologies: A Roadmap Towards KM Buildup ₱ 456,664.00

SEP 23 2019

CM 9/27/19 — 456,664.00

**DEPARTMENT OF SCIENCE AND TECHNOLOGY**
**Project Line-Item Budget**
**CY 2019-2020**

| | |
|---|---|
| Program Title: | **:Accelerated R&D Program for Capacity Building of Research and Development Institutions and Industrial Competitiveness: Niche Centers in the Regions for R&D (NICER) Program:Pili Research & Development Center** |
| Project Title: | **:Project 4:A Comprehensive PILI (*Canarium ovatum* Engl.) Information System Utilizing Web 2.0 Technologies: A Roadmap Towards KM Buildup** |
| Project Total Duration: | :July 1, 2019 to December 31, 2020 (1.5 Years) |
| Current Duration: | :01 July 2019 -June 30, 2020 (Year 1 of 1.5 Years) |
| Implementing Agency: | :Partido State University (ParSU) |
| Project Leader: | :Dr. Ronnel R. Atole |
| Monitoring Agency: | :DOST-PCAARRD |
| Cooperating Agency: | :Partido State University, Central Bicol State University of Agriculture, DEBESMSCAT, Sorsogon State College, Catanduanes University, Camarines Norte State University |

| *Chargeable against the following: | ParSU | PCAARRD | TOTAL |
|---|---|---|---|
| CY 2019 DOST-GIA A.IIIb.1(a) | ₱ 456,664.00 | ₱ 13,648.00 | ₱ 470,312.00 |
| CY 2020 DOST-GIA A.IIIb.1(a) - for processing | 236,732.00 | 16,516.00 | 253,248.00 |
| | **₱ 693,396.00** | **₱ 30,164.00** | **₱ 723,560.00** |

Approved for DOST-EXECOM:

Certified Correct:

**ROSELLA B. DOLOR**
OIC, DOST-Special Projects Division

**ROWENA CRISTINA L. GUEVARA**
Undersecretary for R&D

*Date of DOST-EXECOM Approval: 13 March 2019*

Republic of the Philippines
**DEPARTMENT OF SCIENCE AND TECHNOLOGY**
**CENTRAL OFFICE**

ISO 9001:2015
Certificate No. AJA18-0121

11 July 2019

PCAARRD - DOST
OED
RECEIVED
JUL 25 2019
Jr 16

**DR. REYNALDO V. EBORA**
Executive Director
Philippine Council for Agriculture, Aquatic and Natural Resources Research and Development (PCAARRD)
Timugan, Economic Garden
Los Baños, Laguna 4030

Dear ***Executive Director Ebora:***

We are sending herewith, for your signature, the Memorandum of Agreement (MOA) for the **NICER** program of the Bicol University (BU) entitled **"Pili Research and Development (R&D) Center".**

May we also request PCAARRD to facilitate signing of the MOA by BU and submit the signed MOA within two (2) weeks upon receipt. Kindy remind the proponent that non-submission within the deadline means that they are no longer interested in the grant, hence we will re-allocate the funds to other programs or projects.

Thank you.

Sincerely yours,

**ROWENA CRISTINA L. GUEVARA, Ph.D.**
Undersecretary for Research and Development

DOST – PCAARRD
OED – RD
Received by: [signature]
Date: 7/25/19
11:38

Department of Science and Technology
Office of the Undersecretary for Research and Development
OUSECRD-19-00690
15 July 2019 3:24:32 PM

Postal Address: DOST Complex, Gen.Santos Ave., Bicutan
Taguig City, P.O. Box 3596 Manila
Website : www.dost.gov.ph

Tel. Nos.: Trunkline (02) 837-2071 to 82; 837-3171 to 89
Fax No. OSEC (02) 837-2937; Records (02) 837-7493

X90725064

Republic of the Philippines
**DEPARTMENT OF SCIENCE AND TECHNOLOGY**
**CENTRAL OFFICE**

ISO 9001:2015
Certificate No. AJA18-0121

11 July 2019

**DR. ARNULFO M. MASCARIÑAS**
President
Bicol University (BU)
Legazpi City, Albay

**Attention: Dr. Marissa N. Estrella**
Program Leader, BU

Dear ***Dr. Mascariñas***:

This refers to the request of BU for financial assistance of the following projects under the program, "**PILI RESEARCH AND DEVELOPMENT (R&D) CENTER**", under the "*Accelerated R&D Program for Capacity Building of Research and Development Institutions and Industrial Competitiveness: Niche Centers in the Regions for R&D (NICER)*".

Project 1: Pili Genetic Resources in Catanduanes, Sorsogon and Albay Provinces
Project 2: Geo-mapping and Characterization of Pili Farms in Four Major Producing Provinces in the Bicol Region (Sorsogon, Albay, Camarines Sur and Camarines Norte)
Project 3: Enhancing Pilinut Propagation and Distribution System
Project 4: A Comprehensive PILI (Canarium ovatum Engl.) Information System Utilizing Web 2.0 Technologies: A Roadmap Towards KM Buildup
Project 5: Identification and Regional Benchmark Survey of Emerging Diseases of Pili (*Canarium ovatum Engl.*), Canopy Microbial Diversity, and Molecular Study and Pathogenecity Test Establishment for 'Tayangawon'
Project 6: Growth and Yield Response of Pilinut (*Canarium ovatum Engl.*) to Bio-fertilizer Application
Project 7: Techno-Mapping and Retro-fitting of Existing Pili Postharvest Processing Equipment in the Bicol Region

Having noted your full compliance to the additional requirements of the DOST-EXECOM, we confirm the grant to the program of **FORTY-SIX MILLION FOUR HUNDRED FORTY-NINE THOUSAND TWO HUNDRED FIFTY-FOUR PESOS (₱46,449,254.00)** for Three (3) Years with Year 1 grant of **TWENTY-FIVE MILLION FOUR HUNDRED EIGHTY-SEVEN THOUSAND SIX PESOS AND SEVENTY CENTAVOS (₱25,487,006.70)** to cover the period 01 July 2019 – 30 June 2020 chargeable against the following:

| Details | CY 2019 DOST-GIA Funds | | | CY 2020 DOST-GIA Funds | | | GRAND TOTAL |
|---|---|---|---|---|---|---|---|
| | BU | PCAARRD | TOTAL | BU | PCAARRD | TOTAL | |
| Project 1 | 3,164,170.40 | 123,200.00 | 3,287,370.40 | 1,058,390.40 | 73,700.88 | 1,132,091.28 | 4,419,461.68 |
| Project 2 | 4,693,687.60 | 200,000.00 | 4,893,687.60 | 2,560,422.40 | 168,000.00 | 2,728,422.40 | 7,622,110.00 |
| Project 3 | 1,930,276.60 | 73,000.00 | 2,003,276.60 | 1,494,061.60 | 73,000.00 | 1,567,061.60 | 3,570,338.20 |
| Project 4 | 456,664.00 | 13,648.00 | 470,312.00 | 236,732.00 | 16,516.00 | 253,248.00 | 723,560.00 |
| Project 5 | 3,712,601.22 | 172,000.00 | 3,884,601.22 | 838,753.60 | 57,000.00 | 895,753.60 | 4,780,354.82 |
| Project 6 | 1,829,102.40 | 86,000.00 | 1,915,102.40 | 1,161,209.60 | 82,000.00 | 1,243,209.60 | 3,158,312.00 |
| Project 7 | 731,650.00 | 13,000.00 | 744,650.00 | 455,220.00 | 13,000.00 | 468,220.00 | 1,212,870.00 |
| **Total** | **16,518,152.22** | **680,848.00** | **17,199,000.22** | **7,804,789.60** | **483,216.88** | **8,288,006.48** | **25,487,006.70** |

Postal Address: DOST Complex, Gen.Santos Ave., Bicutan
Taguig City, P.O. Box 3596 Manila
Website : www.dost.gov.ph

Tel. Nos.: Trunkline (02) 837-2071 to 82; 837-3171 to 89
Fax No. OSEC (02) 837-2937; Records (02) 837-7493

The financial assistance is subject to the conditions stipulated in the attached Memorandum of Agreement. Please confirm acceptance by returning the said MOA duly signed on all pages in order to facilitate the release of project funds. Attached for your reference are the approved line-item budgets (LIBs) of the projects.

Moreover, please be reminded of the following DOST-EXECOM instructions:

- Indicate the social and economic impact of the program such as:
  a) Increase in number of hectares planted and trees produced;
  b) Value-adding technologies for pili products;
  c) Increase in yield and income of the pili farmers
- Check what is the current commercial share of pili products in the market;
- Ensure that the equipment to be fabricated or improved is based on what the industry needs;
- Tap the DATOS facility of ASTI for geo-mapping;
- Report to PCHRD if pili has potential to be included in the Tuklas Lunas program;
- PCAARRD to produce a roadmap for pili;

Kindly ensure compliance to the aforementioned instructions for the successful implementation of the Program.

Thank you.

Very truly yours,

**FORTUNATO T. DE LA PEÑA**
**Secretary**

*cc: Usec. Brenda L. Nazareth-Manzano, OUSECRO*
*Exec. Dir. Reynalo V. Ebora, PCAARRD*
*Ms. Emelita P. Bagsit, OIC, DOST -V*

Department of Science and Technology
Office of the Undersecretary for Research and Development
OUSECRD-19-00690
15 July 2019 3:24:32 PM

**DEPARTMENT OF SCIENCE AND TECHNOLOGY**
**Project Line-Item Budget**
**CY 2019-2020**

| | |
|---|---|
| Program Title: | **:Accelerated R&D Program for Capacity Building of Research and Development Institutions and Industrial Competitiveness: Niche Centers in the Regions for R&D (NICER) Program:Pili Research & Development Center** |
| Project Title: | **:Project 4:A Comprehensive PILI (*Canarium ovatum* Engl.) Information System Utilizing Web 2.0 Technologies: A Roadmap Towards KM Buildup** |
| Project Total Duration: | :July 1, 2019 to December 31, 2020 (1.5 Years) |
| Current Duration: | :01 July 2019 -June 30, 2020 (Year 1 of 1.5 Years) |
| Implementing Agency: | :Partido State University (ParSU) |
| Project Leader: | :Dr. Ronnel R. Atole |
| Monitoring Agency: | :DOST-PCAARRD |
| Cooperating Agency: | :Partido State University, Central Bicol State University of Agriculture, DEBESMSCAT, Sorsogon State College, Catanduanes University, Camarines Norte State University |

| Particulars | COUNTERPART FUNDING | |
|---|---|---|
| | ParSU | DOST-GIA |
| **I. Personal Services (PS)** | | |
| **Direct Cost** | | |
| *Honoraria* | ₱ 50,000.00 | - |
| One (1) Project Leader @ PhP8,800/mo x 12 mos. | ---- | ₱ 105,600.00 |
| One (1) Project Staff Level 2 @ PhP 6,000/mo x 12 mos. | | 72,000.00 |
| Two (2) Project Staff Level 2 @ PhP 6,000/mo x 9 mos. | ---- | 108,000.00 |
| **TOTAL FOR PS** | **₱ 50,000.00** | **₱ 285,600.00** |
| **II. Maintenance and Other Operating** | | - |
| **Direct Cost** | | |
| Traveling Expenses (Local) | ---- | 48,000.00 |
| Supplies and Materials Expenses | ---- | 6,000.00 |
| Communication Expenses | 3,500.00 | 4,200.00 |
| Representation Expenses | ---- | 30,000.00 |
| Subscription Expenses | ---- | 15,900.00 |
| Taxes, Insurance, etc. | ---- | 12,492.00 |
| **Indirect Cost** | | - |
| ***ParSU*** | | |
| Travel | ---- | 15,000.00 |
| Supplies and Materials | ---- | 9,000.00 |
| Communications | ---- | 6,164.00 |
| **Indirect Cost** | | - |
| ***PCAARRD*** | | |
| Travelling Expenses | ---- | 15,000.00 |
| Supplies and Materials | ---- | 9,000.00 |
| Communications | ---- | 6,164.00 |
| **TOTAL FOR MOOE** | **₱ 3,500.00** | **₱ 176,920.00** |
| **III. Equipment Outlay (EO)** | | - |
| One (1) Mirrorless Camera | ---- | 45,000.00 |
| One (1) Laptop Computer (Intel core i7 | ---- | 80,000.00 |
| Three (3) Laptop Computers (Intel core i5 | ---- | 136,040.00 |
| **TOTAL FOR EO** | **₱ ----** | **₱ 261,040.00** |
| | | - |
| ***GRAND TOTAL*** | **₱ 53,500.00** | **₱ 723,560.00** |

**DEPARTMENT OF SCIENCE AND TECHNOLOGY**
**Project Line-Item Budget**
**CY 2019-2020**

| | |
|---|---|
| Program Title: | **:Accelerated R&D Program for Capacity Building of Research and Development Institutions and Industrial Competitiveness: Niche Centers in the Regions for R&D (NICER) Program:Pili Research & Development Center** |
| Project Title: | **:Project 4:A Comprehensive PILI (*Canarium ovatum* Engl.) Information System Utilizing Web 2.0 Technologies: A Roadmap Towards KM Buildup** |
| Project Total Duration: | :July 1, 2019 to December 31, 2020 (1.5 Years) |
| Current Duration: | :01 July 2019 -June 30, 2020 (Year 1 of 1.5 Years) |
| Implementing Agency: | :Partido State University (ParSU) |
| Project Leader: | :Dr. Ronnel R. Atole |
| Monitoring Agency: | :DOST-PCAARRD |
| Cooperating Agency: | :Partido State University, Central Bicol State University of Agriculture, DEBESMSCAT, Sorsogon State College, Catanduanes University, Camarines Norte State University |

| *Chargeable against the following: | ParSU | PCAARRD | TOTAL |
|---|---|---|---|
| CY 2019 DOST-GIA A.IIIb.1(a) | ₱ 456,664.00 | ₱ 13,648.00 | ₱ 470,312.00 |
| CY 2020 DOST-GIA A.IIIb.1(a) - for processing | 236,732.00 | 16,516.00 | 253,248.00 |
| | **₱ 693,396.00** | **₱ 30,164.00** | **₱ 723,560.00** |

Approved for DOST-EXECOM:

Certified Correct:

**ROSELLA B. DOLOR**
OIC, DOST-Special Projects Division

**ROWENA CRISTINA L. GUEVARA**
Undersecretary for R&D

*Date of DOST-EXECOM Approval: 13 March 2019*