
RESEARCH
EXTENSION AND
DEVELOPMENT
DANGER
EXCAVATION

Control No. 2021010001

CONTRACT AGREEMENT

THIS AGREEMENT, made this 22 day of JAN 2021, 20__ between **PARTIDO STATE UNIVERSITY** with office address at San Juan Bautista St., Goa, Camarines Sur, Philippines (hereinafter called the"Entity") and **CHRISTINAJOY CONSTRUCTION AND DEVELOPMENT CORPORATION** with office address at Santiago Old, Nabua, Camarines Sur (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONSTRUCTION OF RESEARCH & DEVELOPMENT BUILDING WITH TRAINING HALL AND TESTING CENTER – GOA CAMPUS** (hereinafter called "the Works") and the Entity has accepted the Bid for **Twenty Eight Million Five Hundred Ninety Four Thousand Four Hundred Sixty Five Pesos and Ninety Eight Centavos (28,594,465.98)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

The whole work comprised in the contract shall be completed, installed and/or delivered within Three Hundred (300) calendar days in accordance with the provisions of the bid documents.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:

(a) Drawings/Plans;
(b) Invitation to Apply for Eligibility and to Bid;
(c) Instructions to Bidders;
(d) Bid Data Sheet;
(e) Addenda and/or Supplemental/Bid Bulletins, if any;
(f) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes;
(g) Eligibility requirements, documents and/or statements;
(h) Performance Security;
(i) Credit line issued by a licensed bank, if any;
(j) Notice of Award of Contract and the Bidder's conforme thereto;
(k) Other contract documents that may be required by existing laws and/or the Entity.
(l) General & Special Conditions of the Contract (Section IV and V of the Bidding Documents)

3. Detailed Breakdown of Contract Cost.

Quantity	Unit	Item Description	Total
1	Lumpsum	**General Requirements**	1,170,400.00
		SITE PREPARATION/SITEWORKS	
220	Sq.m	Demolition Works	94,248.00
300	Sq.m	Clearing Works	29,568.00
600	Cu.m	Excavation Works	449,680.00
240	Cu.m	Embankment and Backfill	221,452.00
1	Lot	Hauling Works	117,040.00
		STRUCTURAL WORKS	
428	Cu.m	Concrete Works	2,659,833.18
91,150	Kgs	Reinforcing Steel Bars	4,972,486.10
1	Lot	Form and Scaffolding	2,026,534.66
1,600	Sq.m	Masonry Works	1,195,271.99
55	Sq.m	Roofing Works	149,547.80
		ARCHITECTURAL WORKS	
4,800	Sq.m	Plastering / Finishing Works	549,255.17
1,106	Sq.m	Floor Topping and Water Proofing Works	197,521.63
750	Sq.m	Ceiling Works	431,666.93
3,500	Sq.m	Painting Works	794,131.80
1	Lot	Metal and Specialty works	810,810.00
1	Lot	Doors and Windows	1,718,640.00
900	Sq.m	Tiling Works	716,406.77
1	Lot	Carpentry Works / Interior Works / Cabinet Works	150,519.60
1	Lot	Fire Supression System	3,527,927.43
1	Lot	Plumbing Works	782,295.36
1	Lot	Electrical Works	1,998,042.20
1	Lot	Building Accessories	3,647,927.36
1	Lot	Building Improvement	183,260.00
			TOTAL: P 28,594,465.98

Arch. MARIJOY C. ATOLE
Director, Physical Plant & Facilities

ARNEL B. ZARCEDO, EDEL
V.P.-Admin. & Finance

KATRINA FRANCIA F. NIEBRES
President/Authorized Managing Officer

RAUL BRADECINA, Ph. D.
SUC President III

4. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.

5. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

CHRISTINAJOY CONST. AND DEV'T CORP.
By:

KATRINA FRANCIA F. NIEBRES
President/Authorized Managing Officer

PARTIDO STATE UNIVERSITY
By:

RAUL G. BRADECINA, Ph. D.
SUC President III

SIGNED IN THE PRESENCE OF:

ARNEL B. ZARCEDO, EDEL
V.P.-Admin. & Finance

Arch. MARIJOY C. ATOLE
Director, Physical Plant & Facilities

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
NAGA CITY) S.S.

BEFORE ME, a Notary Public for and in the above jurisdiction personally appeared the following:

NAME	VALID I.D.	DATE/PLACED ISSUED
RAUL G. BRADECINA, Ph.D.	PRC License	Legazpi / 10-26-2000
KATRINA FRANCIA F. NIEBRES	DL # E07-07-000132	1/17/18 LTO IRIGA

to me to the same persons who executed the foregoing instruments and acknowledged to me that the same is their own free will and voluntary act and deed.

WITNESS MY HAND AND SEAL, this 22 day of JAN 2021, 20__ at NAGA CITY, Philippines.

ATTY. FLORENCIO R. ROSALES
NOTARY PUBLIC
NAGA CITY, CAM. SUR
ROLL NO. 27[illegible] MCLE NO. III-0022200
COMM. NO. [illegible] UNTIL JUNE 30, 2021
IBP No. [illegible] OCT. 28, 2020
PTR NO. [illegible] JAN. 5, 2021
DR. 2 PRIETO BLDG. PANGANIBAN DRIVE
NAGA CITY/ TEL NO. 473-83-58

Doc. No. 191
Page No. 39
Book No. XXIII
Series of: 2021

CONTRACT AGREEMENT

2112643

THIS AGREEMENT, made this ____ day of DEC 14 2021, 20___ between **PARTIDO STATE UNIVERSITY** with office address at San Juan Bautista St., Goa, Camarines Sur, Philippines (hereinafter called the "Entity") and **CHRISTINAJOY CONSTRUCTION AND DEVELOPMENT CORPORATION** with office address at Santiago Old, Nabua, Camarines Sur (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **ADDITIONAL WORKS FOR THE CONSTRUCTION OF RESEARCH & DEVELOPMENT BUILDING WITH TRAINING HALL AND TESTING CENTER- GOA CAMPUS** (hereinafter called "the Works") and the Entity has accepted the Bid for **Three Million One hundred Nineteen Thousand Seven Hundred Eighty Three Pesos and Thirty Centavos (3,119,783.30)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

The whole work comprised in the contract shall be completed, installed and/or delivered within One Twenty Hundred (120) calendar days in accordance with the provisions of the bid documents.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:

   a. Performance Security;

   b. Notice of Award of Contract and the Bidder's conforme thereto; and

   c. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. Detailed Breakdown of Contract Cost.

Quantity	Unit	Item Description	Total
1.00	Lot	Subsurface Soil Exploration	689,920.00
1.00	Lot	Site Improvement	4,312.00
1.00	Lot	Clearing/Hauling Works/Demolition	60,368
7.60	Cu.m.	Concrete Works	71,003.55
935.00	Kgs	Reinforcing Steel Bars	56,370.01
75.00	Sq.m.	Masonry Works	86,436.50
150.00	Sq.m.	Plastering Works	26,611.20
1.00	Lot	Doors and Windows	138,045.60
80.26	Sq.m.	Tiling Works	123,642.29
1.00	Lot	Interior Works/Cabinet Works	226,694.16
1.00	Lot	Fire Suppression System	262,785.60
1.00	Lot	Plumbing Works	275,487.12
1.00	Lot	Building Accessories	329,584.64
1.00	Lot	LAN (Data/Voice/Wifi) Equipment and Accessories	768,522.63
		TOTAL:	**3,119,783.30**

4. In consideration for the sum of **Three Million One hundred Nineteen Thousand Seven Hundred Eighty Three Pesos and Thirty Centavos (3,119,783.30)** or such other sums as may be ascertained, **CHRISTINAJOY CONSTRUCTION AND DEVELOPMENT CORPORATION** agrees to supply, install & deliver in accordance with his/her/its Bid.

5. The **PARTIDO STATE UNIVERSITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

Arch. MARIJOY C. ATOLE
Director, Physical Plant & Facilities

ARNEL B. ZARCEDO, EDEL
V.P.-Admin. & Finance

KATRINA FRANCIA F. NIEBRES
President/Authorized Managing Officer

RAUL BRADECINA, Ph. D.
SUC President III

2112643

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

CHRISTINAJOY CONS. AND DEV'T CORP.
By:

KATRINA FRANCIA F. NIEBRES
President/Authorized Managing Officer

PARTIDO STATE UNIVERSITY
By:

RAUL G. BRADECINA, Ph. D.
SUC President III

SIGNED IN THE PRESENCE OF:

ARNEL B. ZARCEDO, EDEL
V.P.-Admin. & Finance

ARCH. MARIJOY C. ATOLE
Director, Physical Plant & Facilities

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
NAGA CITY) s.s.

BEFORE ME, a Notary Public for and in the above jurisdiction personally appeared the following:

NAME	VALID I.D.	DATE/PLACED ISSUED
RAUL G. BRADECINA, Ph.D.	PRC License	Legazpi PRC 10-26-00
KATRINA FRANCIA F. NIEBRES	DL # E07-07-000137	LTO Iriga 01-17-18

to me to the same persons who executed the foregoing instruments and acknowledged to me that the same is their own free will and voluntary act and deed.

WITNESS MY HAND AND SEAL, this ____ day of _____, 20__ at NAGA CITY, Philippines.

ATTY. FLORENCIO R. ROSALES
NOTARY PUBLIC
NAGA CITY, CAM. SUR
ROLL NO. 29205/MCLE NO. III-0022200
COMM. NO. 21-4 UNTIL DEC. 31, 2021
IBP. NO. 139514/C[illegible] 28.2020
PTR NO. 0426221/ JAN. 5. 2021
DR. 2 PRIETO BLDG. PANGANIBAN DRIVE
NAGA CITY/ TEL NO. 473-83-58

Doc. No. 650
Page No. 110
Book No. XXI
Series of: 2021